24' Pavement, 5' unpaved shoulders w/ 4:1 slope
1 Mile Length

ITEM

Asphalt (3")

Gravel Base (4")
Subbase (12")
Excavation/Embankment

Drainage
SWPP

Clearing & Grubbing
Traffic Control
Miscellaneous

Contingency
Mobilization

Engineering

LOCAL ROAD
(Flat Terrain)
(Full Reconstruction)
(Includes Haul)

QUANTITY UNITS UNIT COST
2297 TON $ 70.00
2971 CY $ 24.00
8342 CY $ 19.00
6030 CY $ 10.00

5% EST LUMP SUM
5% EST LUMP SUM
5% EST LUMP SUM
5% EST LUMP SUM
5% EST LUMP SUM
20% EST LUMP SUM
5% EST LUMP SUM
ROADWAY TOTAL

20% EST LUMP SUM
TOTAL

Gem County CIP, Construction cost per mile

PARAMETRIX
October 5, 2007

TOTAL
160,790
71,304
158,498
60,300 $ 450,892
22,545
23,672
24,855
26,098
27,403
115,093
34,528
725,086
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145,017 $ 870,103

$ 870,100

USE

$ 870,000 Per Mile




Gem County CIP, Construction cost per mile
MINOR COLLECTOR
(Flat Terrain)
(Full Reconstruction)
(Includes Haul)

30' Pavement 3' unpaved shoulders w/4:1 slope PARAMETRIX
1 Mile Length October 5, 2007
ITEM QUANTITY UNITS UNIT COST TOTAL
Asphalt (3") 2871 TON $ 70.00 $ 200,970
Gravel Base (4") 2906 CY $ 24.00 $ 69,744
Subbase (16") 11994 CY $ 19.00 $ 227,886
Excavation/Embankment 6682 CY $ 10.00 $ 66,820 $ 565,420
Drainage 5% EST LUMP SUM $ 28,271
SWPP 5% EST LUMP SUM $ 29,685
Clearing & Grubbing 5% EST LUMP SUM $ 31,169
Traffic Control 5% EST LUMP SUM $ 32,727
Miscellaneous 5% EST LUMP SUM $ 34,364
Contingency 20% EST LUMP SUM $ 144,327
Mobilization 5% EST LUMP SUM $ 43,298
ROADWAY TOTAL $ 909,260
Engineering 20% EST LUMP SUM $ 181,852 $ 1,091,112

TOTAL $ 1,091,100

| USE $ 1,100,000 Per Mile




Gem County CIP, Construction cost per mile
MAJOR COLLECTOR
(Flat Terrain)
(Full Reconstruction)
(Includes Haul)

36' Pavement 3 foot unpaved shoulders w/4:1 Slope

1 Mile Length
ITEM QUANTITY UNITS UNIT COST TOTAL
Asphalt (4") 4594 TON $ 70.00 $ 321,580
Gravel Base (4") 3477 CY $ 24.00 $ 83,448
Subbase (18") 15646 CY $ 19.00 $ 297,274
Excavation/Embankment 6682 CY $ 10.00 $ 66,820
Drainage 5% EST LUMP SUM $ 38,456
SWPP 5% EST LUMP SUM $ 40,379
Clearing & Grubbing 5% EST LUMP SUM $ 42,398
Traffic Control 5% EST LUMP SUM $ 44,518
Miscellaneous 5% EST LUMP SUM $ 46,744
Contingency 20% EST LUMP SUM $ 196,323
Mobilization 5% EST LUMP SUM $ 58,897
ROADWAY TOTAL $ 1,236,836
Engineering 20% EST LUMP SUM $ 247,367

TOTAL $ 1,484,200

| USE $ 1,500,000




PARAMETRIX
October 5, 2007

$ 769,122

$ 1,484,204

Per Mile




